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The Alabama Department of Environmental Management (ADEM) is initiating procurement procedures to
obtain hydrogeological and engineering services for the performance of emergency response activities, to
provide a temporary source of drinking water, to perform soil and groundwater quality assessments, develop
risk-based corrective action limits, and to develop and implement soil and groundwater corrective action
plans at sites where a petroleum release has occurred from an underground storage tank system. This work is
funded through the Federal Leaking Underground Storage Tank (LUST) Trust Fund and the American
Reinvestment and Recovery Act (ARRA) and is subject to the procurement regulations contained in 40 CFR
Part 31. The ADEM is currently seeking four or more firms with which to contract to perform site activities.

The contracts will be funded with Federal Leaking Underground Storage Tank Trust Funds granted to the
state on an annual basis, as well as funds from the American Recovery and Reinvestment Act. All firms
under contract will be required to provide information to the Department to assist in the reporting
requirements of the Recovery Act. The requirements will include, but not be limited to, funds paid to each
contractor, site work performed and jobs retained and/or created as a result of the ARRA funds. Details of
the reporting requirements will be stated in the contract. Selected firms will be required to perform site work
at an accelerated pace to meet Recovery Act grant requirements.

The following instructions for preparation of the technical proposal have been designed to minimize
preparation cost and response time. These instructions will also help to ensure that

all proposals are reviewed and evaluated in a consistent manner. Information submitted in a form
inconsistent with these instructions could result in a loss of credit. Proposal information relating to personnel
and past experience that is not in the required format will not be given full credit.

One original signed transmittal letter must accompany three (3) copies of the technical proposal submittal.
This letter shall bear the name, title, address, and telephone number of the official contact and an alternate
contact. The individual(s) named shall be available to be contacted by telephone and attend meetings as
required for negotiations and contract signing.

This is a competitive process which will result in the awarding of contracts to the most qualified firms.
L The technical proposal should contain sections addressing the following five areas in sequential
order indicated below:
A. GENERAL INFORMATION REGARDING FIRM
Provide the following information in a clear and concise format:
1) Firm name, street address, ‘mailing address, phone number, and fax number.

2) Name of proposed key contact and alternate contact. Include name, title, address, phone number
and email address.

3) Date of firm's incorporation and/or organization.
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5)

6)

7)

8)

9)

Is firm registered with the Alabama Secretary of State's Office and the Alabama Department of
Revenue Franchise Tax Division? (Each contractor should contact these two agencies to
determine if their firm will be required to be registered with the agencies.)

Does the firm hold an Alabama General Contractor’s License? This is a requirement for
consideration for this contract. Indicate the status of the license.

Does firm have a Certificate of Authorization from the Alabama State Board of Licensure for
Professional Engineers and Land Surveyors?

Provide the name of the individual responsible for preparation of Section C of the proposal.

Provide proof of insurance in the amounts listed under ADEM Admin. Code R. 335-6-16-
.16(1)(b).

Each firm submitting a proposal must obtain all other applicable licenses, permits, etc., to
provide the services described in these instructions in conformance with state and local laws and
regulations. A statement verifying that the applicable licenses, permits, etc., have been obtained
by the applicant must be provided in the proposal.

B. BACKGROUND AND EXPERIENCE OF PERSONNEL WHO WILL PERFORM THE
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WORK

Using the attached Form A format, provide a resume of all key professional personnel to be
used for these projects, including resumes of all key subcontractor professional personnel to be
used. Clearly specify which personnel are in-house and which are subcontracted. Include their
qualifications, specialized experience gained during their entire career, and their proposed
responsibilities for these projects. The "Project Responsibilities" column under Item i must be
completed by designating an "S" for supervision, "M" for project management, “D" for design,
"R" for report and plan preparation, "F" for field work, or "O" for other. One or more of these
categories may be designated by using all appropriate letters. Please be aware that if the
Form A format is not used, full credit will not be given for this criterion.

A professional engineer registered in the State of Alabama must be included in this

section who has the necessary experience to prepare a corrective action plan and under whose
registration plans and specifications for corrective action proposals would be submitted. The
registration number of the Professional Engineer(s) must be included in this submittal. Any
company which directly employs a professional engineer to perform these services must obtain a
certificate of authorization from the Board of Registration for Engineers and Land Surveyors.
The registration number and a copy of the Certificate of Authorization must be included in the
submittal.

A professional geologist licensed in the State of Alabama must be included in this section that
has the necessary experience to perform geological evaluations at underground storage tank
release sites. The license number of the Professional Geologist(s) must be included in this
submittal.
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Each approved firm must also have a current Alabama General Contractor’s License to be
considered for a contract. Please visit www.genconbd.alabama.gov for more information
regarding this requirement.

This discussion must adequately demonstrate that sufficient technical staff is available to meet
investigation and corrective action requirements in a timely and technically adequate manner.
Proposals must include at least one full time professional in the area of geological support
and one full time professional in the area of engineering support (unless one individual
demonstrates an adequate educational background and experience base to satisfy both
areas of concern) or full credit cannot be given.

Technical Proposals not including an Alabama Registered Professional Engineer as well as
proposals not including an Alabama Licensed Professional Geologist will be considered
incomplete and will not be evaluated. '

Please note, item f on Form A must contain the type of degree(s) each person has
earned (BS, BA, MS, etc.), the subject area (Biology, Geology, Engineering, etc.), the year the
degree(s) was granted, and the college/university from which the degree(s) was obtained.

Please attach to Form A a listing of risk assessment, risk management, and risk-based corrective
action training your staff has received. The information should include who has received the
training, the name of the training course, where the training course was held, who taught the
course and when the course was held. Due to the implementation of the risk-based corrective
action (RBCA) approach in the Alabama UST program, this background information is of vital
importance in determining if your firm has the appropriate training in this area of expertise.

Also, provide a listing of risk assessment evaluations that your firm has performed on sites
located in Alabama or in other states. Please indicate the UST incident number, facility L.D.
number for the site, and the name and location of the site.

KNOWLEDGE OF TECHNICAL CONSIDERATIONS NECESSARY TO
PERFORM PETROLEUM CONTAMINATION ASSESSMENTS AND
REMEDIATION

Describe the technical approach that would be used to assess and remediate a petroleum
contaminated site where both soil and groundwater have been impacted. At a minimum, a
discussion of the following must be presented, or the discussion will be considered incomplete
and will not be given full credit. The author or authors of this discussion must be indicated
and the resume of the author(s) must be included in Section B above. Please present the
following discussion in the sequential order indicated below:

1. Describe methods and procedures that would be used for initial abatement. This should
include but not be limited to a thorough description of emergency response actions, vapor
abatement, and free product removal.

2. Describe the methods and procedures that would be used to conduct an initial site
investigation at a site. Discuss how field screening methods might be applied during
assessment activities to provide for faster and less costly site assessment.



3. Discuss how a comprehensive investigation will be conducted to determine full
horizontal and vertical extent of contamination. Include a discussion on the determination of
rate and direction of contaminant migration and appropriate testing procedures for
determining aquifer characteristics.

4. Provide a discussion of different monitoring well types and the proper use of each type
in the assessment of groundwater contamination.

5. Provide a description of the various hydrogeologic regimes in the State of Alabama and
how these regimes affect the way soil and groundwater assessments of petroleum
contaminated sites should be conducted.

6. Discuss corrective action technologies for soil and groundwater including the
applicability, advantages, and disadvantages of different methods. Discuss innovative
technologies and how these technologies may or may not be technically appropriate to
provide cleaner, faster and more effective cleanups based on site conditions.

7. Include a discussion on risk-based corrective action and the criteria and procedures that
would be considered in evaluating risk and developing risk-based target levels for
remediation at petroleum sites.

8. Discuss how the safety of personnel would be addressed while working at a petroleum
contaminated site as well as any safety training required, safety equipment required under
different site conditions and necessary public safety contacts that will be notified in case of
an emergency.

D. PROJECT ORGANIZATION AND MANAGEMENT

A discussion of the firm’s organizational capabilities as well as an organizational chart must be
included which clearly represents the firm's capability to provide all the services indicated
in Attachment I. All subcontractors must be identified, and their intended scope of work
clearly detailed. List which firms are MBE or WBE firms, if applicable. The organizational
chart must clearly indicate which individuals and their associated firms will be responsible for
the following response actions:

» Emergency Response: (Firm name and address)

* Tank/Line Testing Services: (Firm name and address)

= Analytical Services: (Firm name and address)

= Groundwater Investigative Services: (Firm and individual names, and addresses)
o Geologists:
o Engineers:
o Other:

* Groundwater and Soils Corrective Action Services: (Firm and individual names,

and addresses) '
o Geologists:
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o Engineers:
o Other:

= Dirilling Services: (Firm name and address)

= Management methods must be discussed relating to:

o Use of Subcontractors
o Cost Control

o Schedule Control

o Project Tracking

o Data Management

Submittal of cost data is not required at this time.

Selected firms will be required to submit a Quality Assurance Project Plan for site work that
outlines the firm’s procedures that ensure quality data is collected and submitted to the
Department.

. PAST PERFORMANCE OF INVESTIGATIVE AND CORRECTIVE ACTION

SERVICES AT PETROLEUM CONTAMINATED SITES OR SITES WITH SIMILAR
ORGANIC SOIL AND GROUNDWATER CONTAMINATION

Using the attached Form B format, list sites where abatement, investigative and/or corrective
action services beyond soil excavation have been provided during the last three (3) years. Please
list as many sites as possible on each sheet. UST sites should be listed before non-UST
groundwater sites. Experience gained while previously employed by another firm may be
indicated, as long as it was gained within the three year time period indicated above.

The Department will be looking for significant demonstration of experience in the areas of
hydrogeological investigations and corrective actions. The "Project Personnel" column should
only list the names of the project personnel who have a resume included in Section B above. If
the project listed was performed while previously employed by another firm, then only the name
of the one employee gaining that experience should be listed under "Project Personnel". The
“Project Responsibilities" column on the form must be completed for all personnel indicated for
each project. Indicate responsibilities by designating an "S" for supervision, "M" for project
management, "D" for design, "R" for report and plan preparation, "F" for field work, and "O" for
other. The "UST OR GW Project" column should list either "UST" for those sites where
investigations/remediation occurred due to releases from USTS and should list "GW" for those
sites where investigations/remediation occurred due to releases from non-UST sources.

The percent of work that is accomplished by in-house personnel must be indicated. In other
words, indicate the percent of all work that is not subcontracted to other firms. If the work listed
was performed while employed by another firm, indicate zero percent in this column. Finally,
mark an "X" on the form under each specific experience category that is applicable to experience
gained at each site.
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1r.

Firms Will be Considered for Interviews and Potential Contracts Upon Satisfaction of the
Following:

A. The firm receives a satisfactory rating from the Department's evaluation of the technical proposal
using the following criteria.

1. Background and Experience of Personnel Who Will Perform the Work

2. Knowledge of Technical Considerations Necessary to Perform Petroleum Contamination
Assessments

3. Project Organization and Management

4. Past Performance of Investigative and Corrective Action Services at Petroleum
Contaminated Sites or Sites with Similar Organic Soil and Groundwater Contamination

B. Interviews will be conducted at the ADEM Montgomery offices with representatives of the firms
whose proposals received the highest evaluations. The number of contracts awarded is at the
discretion of the Department. No minimum amount of work is guaranteed to result from the
execution of a contract to provide the identified services.

Firms will be expected to adhere to the current Alabama Aboveground and Underground Storage
Tank Trust Fund reasonable rates in effect at the time of the contract award.

General Information

The deadline for receipt of Technical Proposals is September 18, 2009 5:00 p.m.

. Three copies of the technical proposals shall be submitted by certified mail or other delivery method

which provides the applicant a receipt to:

Ms. Dorothy Malaier

ADEM Groundwater Branch
Post Office Box 301463
Montgomery, AL 36130-1463

Physical Address:

ADEM

1400 Coliseum Boulevard
Montgomery, Alabama 36110

. One original signed transmittal letter must accompany all copies of the technical proposal submitted.

This letter shall provide the name, title, address and telephone number of the official contact and the
alternate contact.

. Technical proposals will be independently evaluated by members of a review committee consisting

of Department supervisory and/or senior staff members and according to the criteria of Section II-A.
of these instructions. The top ranked firms will be invited for interviews for contract consideration.

FEDERAL LUST TRUST FUND 6
TECHNICAL PROPOSAL INSTRUCTIONS
August 2009



" D. The Department will acknowledge in writing the receipt of all technical proposals. The evaluation
process is expected to be completed by October 22, 2009. The Department will notify all firms
submitting proposals of the results of the evaluation.

E. Misrepresentation of any information in a proposal or future technical submittal shall be cause for
disqualification of a firm from further contract consideration.

F. The Department limits pass-through charges of subcontracted work to a maximum of 5% of the
subcontracted charges.

G. The Department limits mileage reimbursement for one trip to 450 miles one way and 900 miles
round trip.

H. Contractors selected through this procurement process will be expected to make reasonable attempts
to notify potential Minority Business Enterprises (MBE) and Women Business Enterprises (WBE) of
subcontracting opportunities when their proposals for services are sufficient and financially
competitive. Efforts to notify and obtain services of these ﬁrms must be documented to the
Department on a quarterly basis.

L. The Department has established reasonable rates for certain response actions under the Alabama
Underground and Aboveground Storage Tank Trust Fund. Approval of costs for items not listed on
the rate schedule will be evaluated on a case-by-case basis. The current rate schedule is located on
the Department website at www.adem.alabama.gov.

J. Contracts will be for two-year periods. The submitted proposals will be used for 2 2-year contract
periods.

K. Selected firms will be expected to provide proof of insurance in the amounts listed in ADEM Admin.
Code R. 335-6-16-.16(1) (b).

L. To address questions regarding these instructions, please contact:

Dorothy S. Malaier, Chief

UST Corrective Action Section
Groundwater Branch

Land Division

P.O. Box 301463

Montgomery, Alabama 36130-1463
(334)270-5613

Fax (334)270-5631
dsm@adem.state.al.us
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ATTACHMENT 1

Firms that perform ADEM LUST Trust Fund work must have the capability of providing the following
services for the Department:

1.

Taking initial actions necessary to prevent further release of product to the environment; preventing
further migration of the release substance into surrounding soils and groundwater; mitigating any
additional fire and safety hazards; and remedying hazards posed by contaminated soils.

Performing initial site assessments.

Implementing free product removal, where free product is present.

Performing additional site assessments which determine the lateral and vertical extent of
contamination necessary to fully evaluate routes of exposure and to develop corrective action limits

for soil and groundwater. '

Develop alternate corrective action limits based on the Alabama Risk-Based Corrective Action
(ARBCA) approach.

Preparing and implementing a Corrective Action Plan, where required by the Department.
Providing an alternate or temporary source of drinking water where required by the Department.

Analyses of soil and groundwater in accordance with the ADEM and EPA protocols, either directly
or through a subcontractor.

Preparation of cost proposals and payment requests for response actions in accordance with
established ADEM policies and procedures.



ATTACHMENT 11
ADEM ALABAMA TANK TRUST FUND REASONABLE RATE SCHEDULE

EFFECTIVE JUNE 2003

JUNE 3, 2009
“REVISED MAXIMUM ALLOWABLE LABOR RATES”



ONIS “TREY” GLENN, HI

DIRECTOR

ADEM

Alabama Department of Environmental Management
adem.alabama.gov
1400 Coliseum Blvd. 36110-2059 ¢ Post Office Box 301463
Montgomery, Alabama 36130-1463
(334) 271-7700

June 3. 2009 FAX (334) 271-7950

MEMORANDUM
TO: Alabama Tank Trust Fund Contractors

FROM: Dorothy Malaier, Chiefw
UST Corrective Action Section

RE: Revised Maximum Allowable Labor Rates
Alabama Underground and Aboveground Storage Tank Trust Fund
Effective Date - June 1, 2009

The Department is continuing to work with the Alabama Tank Trust Fund Contractors to
prepare a revised rate schedule which will include a new procedure for the utilization of unit
rates. This process is taking longer than anticipated, so revised labor rates have been prepared
as shown below.

Contractors may begin using the new revised labor rates for cost proposals effective
immediately. For cost proposals already received by the Department and not yet approved, the
labor rates will be modified by the UST Corrective Action Section staff to afford the Tank Trust
Fund Contractor the opportunity to utilize the revised rates.

The labor rates are as follows:

BOB RILEY
GOVERNOR

LABOR CATEGORY HOURLY RATE

Licensed Professional Geologist $105

Licensed Professional Engineer $105

Project Manager $90

Staff Geologist $75

Staff Engineer $75

Staff Scientist $70

Technician $55

Draftsperson $55

Administrative Assistant $45

Birmingham Branch Decatur Branch
110 Vulcan Road 2715 Sandlin Road, S.W.
Birmingham, AL 35209-4702 Decatur, AL 35603-1333

(205) 942-6168

(205) 941-1603 (Fax) (256) 340-9359 (Fax)

Please note that these are the maximum allowable labor rates for new cost proposals. Rates
submitted which are higher than these rates will be reduced on the cost proposals and the
associated payment requests.

All payment requests should use the above listed rates as the maximum allowable rates.
Payment requests which contain higher labor rates will be subject to reduction.

The Department will continue to work with stakeholders to issue a revised Trust Fund rate
schedule later this year that will utilize the unit rate concept.

Mobile Branch

Mobile, AL 36615-1131
(251) 450-3400
(251) 479-2593 (Fax)

(256} 353-1713

Mobile - Coastal

2204 Perimeter Road 4171 Commanders Drive

Mobile, AL 36615-1421
(251) 432-6533
(251) 432-6598 (Fax)
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ALABAMA TANK TRUST FUND

REASONABLE RATE SCHEDULE

'EFFECTIVE JUNE 1, 2003

The current Alabama Tank Trust Fund Reasonable Rate Schedule has been prepared to
provide tank owners/operators and approved Alabama Tank Trust Fund Response Action
Contractors with the reasonable allowable rates for certain activities listed. The enclosed list
includes typical activities for which the Department has established reasonable allowable
rates. Activities not listed or listed as site specific rates on the schedule will be evaluated
through the cost proposal and payment request process and approval and reimbursement will
be based on the typical rates charged for those types of activities.

The reasonable allowable rates have been established based on a review of ADEM payment
requests received and based on surveys conducted by the Department of laboratories,
contractors and consulting firms. For some activities, Tank Trust Fund Response Action
Contractors may be able to charge lower rates than those listed on the attached pages. In this
situation, the Tank Trust Fund Contractor should only charge the actual cost of conducting
that activity. Tank Trust Fund activities should not be charged at a higher rate than would be
typically charged at a non-Trust Fund site. The Department will only reimburse actual
expenses and proper documentation must be submitted with the payment request in order to
receive reimbursement.

This rate schedule will begin to be utilized for cost proposals received after June 1, 2003.
Cost proposals approved prior to June 1, 2003 should adhere to the amount approved for that
cost proposal. '

ALABAMA TANK TRUST FUND JUNE 2003
REASONABLE RATE SCHEDULE



GENERAL INFORMATION

Please note the brief description of the following Alabama Tank Trust Fund policies and
procedures:

Eligibility of Releases

The Alabama Tank Trust Fund only covers motor fuel releases from aboveground and
underground storage tank systems that are determined to be eligible for participation in the
Trust Fund. Tank owners/operators are notified of eligibility by the Department at the time
that the Department requires additional assessment and/or remediation activities to occur
through the issuance of a “Notification of Requirement to Conduct Investigative and
Corrective Action” letter.

Cost Proposals

It is a regulatory requirement that a cost proposal is submitted which proposes the cost for
performing required site activities. In order to receive reimbursement for site costs, the cost
proposals shall be submitted prior to the initiation of the site activities, unless otherwise
directed by the Department. The Department will review the scope of work and the o
proposed costs contained in the cost proposal and will issue a letter of approval to the tahk
owner/operator. '

Cost Proposal Addendum

Where the owner/operator requests an increase in the scope of work and wishes to have
those costs covered under the Trust Fund, a cost proposal addendum may be requested to
cover-additional scopes of work or unforeseen site circumstances. The owner/operator or his
Trust Fund Contractor should notify the appropriate ADEM UST Corrective Action Section
Project Manager immediately and request an addendum to cover additional eli gible and
reasonable costs. '

Payment Requests

Payment requests are required to be submitted within one year of the date of the associated
cost proposal. Scopes of work covered by an approved cost proposal should not be proposed
which include site activities that will extend beyond the one-year period. Timesheets or
other adequate detailed labor documentation must be submitted with the payment request.

ALABAMA TANK TRUST FUND JUNE 2003
REASONABLE RATE SCHEDULE X



Two copies of the payment requests should be submitted to the following address:

Alabama Department of Environmental Management
Attention: Permits & Services Administrative Section
Post Office Box 301463
Montgomery, Alabama 36130-1463

For further information regarding Trust Fund issues, please refer to the ADEM
Administrative Code R.335-6-16 regulations, the “Alabama Underground Storage Tank
Release Investigation and Corrective Action” Guidance Manual, or contact any of the
ADEM UST Corrective Action Section project managers at (334) 270-5655.

ALABAMA TANK TRUST FUND ' JUNE 2003
REASONABLE RATE SCHEDULE



ALABAMA TANK TRUST FUND REASONABLE RATE SCHEDULE

EFFECTIVE 6/1/2003
ANALYTICAL
METHOD SOIL WATER
TPH 5520 $60
: 418.1/9071 $50
MOD. 8015 GRO $80
MOD 8015 DRO $95
4030 (ENSYS) $35-$47
4030 (Other Company)  Site Specific
LEAD 239.2/7420/7421 $25 $25
6010 $15 $15
BTEX 8021 $60 ' $60
602 $65
624 $95
BTEX + MTBE 8021 $65 $65
PAH 610 $130
8100 $130 $120
8310 $160 $150
625 $260
VOLATILES 601 $100
8010 $105 $100
NITRATE 353.3/9200 $20
SULFATE 375.4/9036/9038 $20
IRON 200.7/6010 $20
MOISTURE CONTENT $15
GRAIN SIZE ANAL. $40
DRY BULK DENSITY $20
FRAC. ORG. CARBON $40
SOIL POROSITY _ - $20
PORTABLE GC $150/DAY $150/DAY
ALABAMA TANK TRUST FUND JUNE 2003
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REASONABLE RATE SCHEDULE

Sample Containers for Included in Lab Cost Included in
Iab analyses Lab Cost
FIELD EQUIPMENT RATE UNIT
Explosimeter $10 Day
Oxygen Meter $10 Day
FID $50 Day
PID $50 Day
Dissolved Oxygen Meter $10 Day
pH/Conductivity Meter $10 Day
Water Level Indicator $10 Day
Oi1l/Water Interface Probe $10 Day
Disposable Bailers $7 Bailer
SAFETY EQUIPMENT RATE - UNIT
LEVEL “D” (includes gloves) $10 MAN/DAY
LEVEL “C” $20 MAN/DAY
LEVELS “A” OR “B” AT REASONABLE COST MAN/DAY
DRILLING RATE UNIT
MOB AND DEMOB
Lump Sum Base $200 Trip
Mileage $1 Mile
Maximum Mob and Demob $500 Trip

2” Monitoring Wells (HSA) $41 Foot
4” Monitoring Wells (HSA) $43 Foot

~ Soil Boring (HSA) - $18-$20 Foot
Hand Augered Borings/Temporary Wells Materials Well
Rock Drilling/Coring Site Specific Rate Foot
6” Recovery Wells Site Specific Rate Foot
Additional Soil Samples $20 . Sample
Telescoping Wells Site Specific Rate Foot
Direct Push Technologies Site Specific Rate Day
ALABAMA TANK TRUST FUND

JUNE 2003



OFFICE EXPENSES

Photocopies of Required Documents

Fax Transmittals to ADEM (When Required)
Long Distance Phone Charges

Cellular Phone Charges

Overnight Mail (When Required)

Shipping Costs

Film Developing

55-Gallon Drums

MILEAGE

PER DIEM *

6 - 12 Hours
> 12 Hours, but not overnight
Overnight (Meals and Lodging)

* Covers field activities only. Overnight stay
allowed if greater than 50 miles from
homebase and when outside the firm’s
homebase metropolitan area.

" PASS-THROUGH CHARGES:

Limited to maximum of five (5%) percent for each subcontractor invoice. Applicable to
subcontracted costs only or for capital expenditures. There is no longer a cap” on pass-

through charges. Applicable to:

Subcontracted Drilling

RATE

$0.05
At Cost
At Cost
At Cost
At Cost
At Cost
At Cost
$30

$0.36
11.25

$30
§75

Subcontracted Analytical Services
Excavation/Transportation/Disposal of contaminated Soils and/or

Groundwater at Treatment/Disposal Facility

Subcontracted On-Site Treatment Service

Capital Expenditures

Utility Bills for remediation systems

ALABAMA TANK TRUST FUND
REASONABLE RATE SCHEDULE

Page
Page
Call

Call
Package
Item/Box
Roll
Drum

Mile
Day

Day
Day
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NON-REIMBURSABLE ITEMS

Closure Site Assessments

Environmental Audits

Tank Testing (Unless eligible by Rule 335-6- 16 .08(3))
Tank System Removals

Tank System Installations

Soil removal costs associated with Closure Activities
Local Phone Charges

Office Equipment (Includes computers)

Camera Rentals or purchases

Vehicle Rental

Fuel Charges

Survey Equipment

Hand Augers and soil samplers

Tool Kits and Hand Tools

Temperature probes

Rush charges not approved by ADEM

Charges presented for payment which exceed actual costs
Charges presented for payment which are not documented on invoices

Charges associated with a non-motor fuel release

Charges associated with a release discovered prior to 10/01/88 for a UST Release

Charges associated with a release discovered prior to 8/1/93 for an AST Release

There are other items that are non-reimbursable. These will be identified through the cost

proposal approval process.

NOTE: All payment requests must be submitted within one year of the

date of the associated approved cost proposal in order to be eligible for

reimbursement.

ALABAMA TANK TRUST FUND
REASONABLE RATE SCHEDULE
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REASONABLE RATE SCENARIOS

In addition to establishing individual reasonable rates on a unit-type basis, the Department
has also developed response action scenarios that indicate based on the Department’s review
of previously submitted response action reports and payment requests, the costs for
contractor personnel to conduct such activities. Various scenarios have been developed and
these scenarios are located in the pages following this section.

The scenarios are based on a typical Alabama Tank Trust Fund Contractor with five major
job classifications: Clerical, Draftsperson, Technician, Staff Geologist/Engineer, Project
Manager, and Professional Geologist (PG)/Professional Engineer (PE). These job categories
and their associated average rates were utilized to develop the scenarios. The scenarios
consist of four parts: Report/Plan Development, Fieldwork activities, Travel Time and Cost
Proposal/Payment Request Preparation.

The purpose of the scenarios is to provide Alabama Tank Trust Fund Contractors with
guidance for the preparation of cost proposals. The Department recognizes that each firm
may have different personnel and personnel rates within their respective firms. These
scenarios illustrate an overall cost for the activity. Individual rates may differ, but the cost
for the activity should be similar to these scenarios unless the scope of work is significantly
different.

ALABAMA TANK TRUST FUND JUNE 2003
REASONABLE RATE SCHEDULE



ALABAMA TANK TRUST FUND REPORT & PLAN DEVELOPMENT SCENARIOS

"IPRELIMINARY INVESTIGATION REPORT

PROJECT MGR

PE/PG

STAFF GEOLOGIST/ENGINEER
DRAFTSMAN

CLERICAL

HOURS RATE

— 2
A NN W W
B A L e

REASONABLE COST

SECONDARY INVESTIGATION PLAN

PROJECT MGR

PE/PG

STAFF GEOLOGIST/ENGINEER
DRAFTSMAN

CLERICAL

HOURS RATE

NN RN =
©“ B L B B

REASONABLE COST

80 % 80
95 § 190
70§ 280
45 3 90
37 % 74

SECONDARY INVESTIGATION REPORT

PROJECT MGR

PE/PG

STAFF GEOLOGIST/ENGINEER
DRAFTSMAN

CLERICAL

HOURS RATE

N

REASONABLE COST

—_— W
SENE S NE N
[T I

80 $ 160
95 § 380
70§ 2,660
45 § 630
37§ 370

GROUNDWATER MONITORING PLAN

HOURS RAITE REASONABLE COST

PROJECT MGR 13 80 § 80
PE/PG 13 9 & 95
STAFF GEOLOGIST/ENGINEER 29 70§ 140
DRAFTSMAN 05 45 3 -
CLERICAL 2% 37§ 74

3 389

ALABAMA TANK TRUST FUND
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GROUNDWATER MONITORING REPORT - ONE SAMPLING EVENT

Quarterly Report HOURS RATE REASONABLE COST
PROJECT MGR 193 80 § 80
PE/PG 18 95 $ 95
STAFF GEOLOGIST/ENGINEER 6 3 70§ 420
DRAFTSMAN 29 45 3 90
CLERICAL 28 37 % 74

759

i

GROUNDWATER MONITORING REPORT - TWO SAMPLING EVENTS

Semi-Annual Report HOURS RATE REASONABLE COST
PROJECT MGR 29 80 § 160
PE/PG : 293 95 § 190
STAFF GEOLOGIST/ENGINEER 12§ 70§ 840
DRAFTSMAN 49 45 § 180
CLERICAL 48 37 % 148

FREE PRODUCT REMOVAL PLAN
HOURS RATE REASONABLE COST

PROJECT MGR 13 80 % 80
PE/PG 13 95 § 95
STAFF GEOLOGIST/ENGINEER 4 % 70§ 280
DRAFTSMAN 158 45 § 45
CLERICAL 295 37 % 74

FREE PRODUCT REMOVAL REPORT
HOURS RATE REASONABLE COST

PROJECT MGR 29 80 - % 160

PE/PG 293 95 § 190

STAFF GEOLOGIST/ENGINEER 6 9% 70 $ 420

DRAFTSMAN 29 45 $ 90

CLERICAL 29 37 § 74
ALABAMA TANK TRUST FUND
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AQUIFER TEST REPORT

HOURS RATE REASONABLE COST
PROJECT MGR 28 80 $ 160
PE/PG 4 8% 95 % 380
STAFF GEOLOGIST/ENGINEER 28 70 § 840
DRAFTSMAN 28 45 ¥ 90
CLERICAL 4 8 37 3 148
SOIL VAPOR EXTRACTION PILOT TEST REPORT
HOURS  RATE REASONABLE COST
PROJECT MGR 48 80 $ 320
PE/PG 493 95 $ 380
STAFF GEOLOGIST/ENGINEER 28 70§ 840
DRAFTSMAN 2 8 45 8 90
CLERICAL 4 3 37 § 148
CAP DEVELOPMENT - RNA
HOURS  RATE REASONABLE COST
PROJECT MGR 38 80 $ 240
PE/PG , 23 95 § 190
STAFF GEOLOGIST/ENGINEER * 63 70§ 1,120
DRAFTSMAN : 28 45 § 90
CLERICAL 43 37 § 148
|
* 8 hours less for Staff Geo/Eng with no modeling performed
CAP DEVELOPMENT -
SOIL EXCAVATION ONLY
HOURS  RATE REASONABLE COST
PROJECT MGR 2 8 80 $ 160
PE/PG 2 8 95 § 190
STAFF GEOLOGIST/ENGINEER 6 3 70§ 420
DRAFTSMAN 28 45 § 90
CLERICAL 4 8 37§ 148
ALABAMA TANK TRUST FUND
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CAP DEVELOPMENT- ,
GROUNDWATER & SOIL REMEDIATION

HOURS  RATE REASONABLE COST
PROJECT MGR 49 80 § 320
PE/PG 14 § 95 § 1,330
STAFF GEOLOGIST/ENGINEER 82 § 70§ 5,740
. DRAFTSMAN 24 § 45 § 1,080
CLERICAL 16 % 37 § 592
ARBCA DATA ACQUISITION PLAN (DAP)
HOURS  RATE REASONABLE COST
PROJECT MGR 28 80 $ 160
PE/PG 28 95 § 190
STAFF GEOLOGIST/ENGINEER 8 %5 60 § 480
DRAFTSMAN 23 35 % 70
CLERICAL 29 27§ 54
ARBCA TIER 1 REPORT
HOURS RATE REASONABLE COST
PROJECT MGR 89S 80 $ 640
PE/PG 8 S 95 § 760
STAFF GEOLOGIST/ENGINEER 40 § 70§ 2,800
DRAFTSMAN 12§ 45 § 540
CLERICAL 4 8 35 8 140
* Includes reporting of information collected during DAP implementation
ARBCA TIER 2 REPORT
(Without decay) HOURS  RATE REASONABLE COST
PROJECT MGR 18 80 $ 80
PE/PG 38 95 § 285
STAFF GEOLOGIST/ENGINEER 89 70§ 560
DRAFTSMAN 18 45 § 45
CLERICAL 4 8 37 % 148

* Determining biodecay rate, add 24 hr

ALABAMA TANK TRUST FUND
REASONABLE RATE SCHEDULE JUNE 2003




MONITORING WELL ABANDONMENT PLAN & REPORT
HOURS RATE REASONABLE COST

PROJECT MGR 1595 80 % . 80
PE/PG 19 95§ 95
STAFF GEOLOGIST/ENGINEER 2 8 70 $ 140
DRAFTSMAN 0% 45 8 -
CLERICAL 18 35 § 35

SYSTEM PURCHASE REPORT

Letter stating purchase of system has occurred* HOURS RATE REASONABLE COST
PROJECT MGR 0 $80 $0
PE/PG 1 $95 $95
STAFF GEOLOGIST/ENGINEER 0 $70 30
DRAFTSMAN 0 $45 $0
CLERICAL 1 $37 $37

*Applicable for firms who submitted an individual cost proposal for
system purchase only

ENGINEERED CA SYSTEM INSTALLATION REPORT .
‘ HOURS RATE REASONABLE COST

PROJECT MGR 16 $80 $1,280
PE/PG 16 $95 $1,520
STAFF GEOLOGIST/ENGINEER 22 $70 $1,540
DRAFTSMAN 8 $45 $360
CLERICAL 6 $37 $222

SEMR QUARTERLY REPORT - First Report

Submitted after first three months of O&M HOURS RATE REASONABLE COST
Covers 3 months of O&M
PROJECT MGR 8 $80 $640
PE/PG 8 $95 $760
STAFF GEOLOGIST/ENGINEER 36 $70 $2,520
DRAFTSMAN 4 $45 $180 .
CLERICAL 4 $37 $148

ALABAMA TANK TRUST FUND
REASONABLE RATE SCHEDULE JUNE 2003



SEMR QUARTERLY REPORT - Subsequent Report

Submitted for three months of O&M HOURS RATE REASONABLE COST
PROJECT MGR 8 $80 $640
PE/PG 8 $95 $760
STAFF GEOLOGIST/ENGINEER 24 $70 $1,680
DRAFTSMAN 2 $45 $90
CLERICAL 4 $37 $148

SEMR SEMI-ANNUAL REPORT - First Report
Submitted after first six months of O&M HOURS RATE REASONABLE COST

Covers 6 months of O&M

PROJECT MGR 16 $80 $1,280
PE/PG 16 $95 $1,520
STAFF GEOLOGIST/ENGINEER 60 $70 34,200
DRAFTSMAN 6 $45 $270
CLERICAL 8 $37 $296

SEMR SEMI-ANNUAL REPORT - Subsequent Reports

Covers 6 months of O&M HOURS RATE REASONABLE COST
PROJECT MGR 16 $80 $1,280
PE/PG 16 $95 $1,520
STAFF GEOLOGIST/ENGINEER 48 $70 $3,360
DRAFTSMAN 4 $45 $180
CLERICAL : 8 $37 $296

$6,636
RNA QUARTERLY IMPLEMENTATION REPORT (NAMR) - 1st Report
Submitted after first 3 month period of RNA monitoring HOURS  RATE REASONABLE COST

One sampling event

PROJECT MGR 2 $80 $160
PE/PG 1 $95 $95
STAFF GEOLOGIST/ENGINEER 16 $70 $1,120
DRAFTSMAN 2 $45 $90
CLERICAL 2 $37 $74

ALABAMA TANK TRUST FUND
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RNA QUARTERLY IMPLEMENTATION REPORT (NAMR) - Subsequent Report

Submitted quarterly HOURS RATE =~ REASONABLE COST
One sampling event '
PROJECT MGR 2 $80 $160
PE/PG 1 $95 $95
STAFF GEOLOGIST/ENGINEER 8 $70 $560
DRAFTSMAN 2 $45 $90
CLERICAL 2 $37 $74

|

RNA SEMI-ANNUAL IMPLEMENTATION REPORT (NAMR) - First Report

Submitted semi-annually HOURS RATE REASONABLE COST
Covers 6 month period of RNA monitoring (2 sampling events)
PROJECT MGR - 4 $80 $320
PE/PG 2 - $95 $190
STAFF GEOLOGIST/ENGINEER . 24 $70 $1,680
DRAFTSMAN 4 $45 $180
CLERICAL 4 $37 $148

RNA SEMI-ANNUAL IMPLEMENTATION REPORT (NAMR) - Subsequent Report

Submitted semi-annually : HOURS  RATE REASONABLE COST
Covers 6 month period of RNA monitoring (2 sampling events) '
PROJECT MGR 4 $80 $320
PE/PG 2 $95 $190
STAFF GEOLOGIST/ENGINEER 16 §70 $1,120
DRAFTSMAN 4 $45 $180
CLERICAL -4 $37 $148
ALABAMA TANK TRUST FUND
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ALABAMA TANK TRUST FUND COST PROPOSAL AND PAYMENT
REQUEST DEVELOPMENT SCENARIOS

The following reasonable rates are for the preparation of cost proposals and payment requests for
the activities listed. For those activities not listed, comparisons can be made to a similar "level of effort"
activity and that amount can be utilized and will be reviewed by the ADEM.

Activity
PROJ MGR CLERICAL
$ 80.00 $ - 37.00
Pre-Approved Preliminary Investigation Cost Proposal $ 117
Payment Request $ 394 4 ) 2
PROJ MGR CLERICAL
$ 80.00 $ 37.00
Preliminary Investigation : Cost Proposal $ 394 4
Secondary Investigation Plan/Report Payment Request $ 394 4

ARBCA Data Acquisition Plan
ARBCA Data Acquisition Plan and Tier 1/2 Reports
Corrective Action Feasibility Study
(Aquifer Testing, SVE test, etc.)
Engineered System CA O&M Report

PROJ MGR CLERICAIL
$ 80.00 $ 37.00

Groundwater Monitoring Plan Cost Proposal $ 234
Groundwater Monitoring or RNA Report Payment Request $ 234 2 2
Groundwater Monitoring Plan and Report
Free Product Removal Plan and Report
Free Product Removal Report _
Monitoring Well Abandonment Plan and Report
ARBCA Tier 1 Report
ARBCA Tier 2 Report
ARBCA Tier 1 & 2 Report
CAP Development: Soil, Groundwater and/or
Free Product Removal (Engineered Design)
CAP Development: Groundwater RNA
CAP Development: Soil Excavation

PROJ MGR CLERICAL
$ 80.00 § 37.00

System Purchase Report Cost Proposal $ 554
Engineered System CA Installation Report Payment Request $ 394 4

ALABAMA TANK TRUST FUND
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ALABAMA TANK TRUST FUND TRAVEL SCENARIOS

The Trust Fund will cover travel time necessary to travel directly from the consultant's

home base to the job site and for a return trip. Where a consultant is performing

a "round" of assessments, remediation activities or sampling, the travel time should be calculated from the
last site where work was performed.

Maximum travel time per one-way trip is 8 hours (or 450 miles), not to exceed
16 hours (or 900 miles) per person round-trip.

Travel time will be approved based on reasonable number of personnel traveling to the
job site and appropriate personnel classifications.

ALABAMA TANK TRUST FUND
REASONABLE RATE SCHEDULE JUNE 2003



ALABAMA TANK TRUST FUND FIELD WORK SCENARIOS

Reasonable costs are listed for typical fieldwork scenarios. For necessary work that is not listed below, proposed
rates and hours will be reviewed on an individual basis based on information supplied in the cost proposal.

PRELIMINARY INVESTIGATION

Install 4 wells HOURS RATE REASONABLE COST
PROJECT MGR (U 80 § -
PE/PG 0% 95 § -
STAFF GEOLOGIST/ENGINEER 12§ 70 % 840
TECHNICIAN 24 8 45 § 1,080
|

SECONDARY INVESTIGATION

Install 8 wells; slug testing HOURS RATE REASONABLE COST
PROJECT MGR 03 80 § -
PE/PG 0% 95 § -
STAFF GEOLOGIST/ENGINEER 32§ 70§ 2,240
TECHNICIAN 36 $ 45 § 1,620

ONE GROUNDWATER MONITORING EVENT

(Example is for 8 wells) HOURS RATE REASONABLE COST
PROJECT MGR 08 80 $ -
PE/PG 0% 95§ -
STAFF GEOLOGIST/ENGINEER 0% 70§ -
TECHNICIAN Site Set-Up 28 45 3 90
TECHNICIAN - Sampling * g8 3 45 3 360
* Approximately 1 hour per well

2 GROUNDWATER MONITORING EVENTS

(Example is for 8 wells) HOURS RATE REASONABLE COST
PROJECT MGR 0% 80 & -
PE/PG 0% 95 § -
STAFF GEOLOGIST/ENGINEER 08§ 70§ -
TECHNICIAN Site Set-Up 4 8 45 § 180
TECHNICIAN - Sampling * 16 § 45 3 720
* Approximately 1 hour per well

FREE PRODUCT REMOVAL EVENT - MEME

HOURS RATE REASONABLE COST

PROJECT MGR 0$ 80 § -
PE/PG 0% 95 % -
STAFF GEOLOGIST/ENGINEER 08 70§ -
TECHNICIAN 10 § 45 § 450

ALABAMA TANK TRUST FUND
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AQUIFER TEST 12 HOUR

HOURS RATE REASONABLE COST
PROJECT MGR 039 80 $ -
PE/PG 0% 95
STAFF GEOLOGIST/ENGINEER 18 § 70§ 1,260
TECHNICIAN 20§ 45 § 900
AQUIFER TEST 24 HOUR
HOURS RATE REASONABLE COST
PROJECT MGR 0% 80 $ -
PE/PG 0% 95
STAFF GEOLOGIST/ENGINEER 30 § 70§ 2,100
TECHNICIAN 32§ 45 § 1,440
SOIL VAPOR EXTRACTION PILOT TEST
HOURS RATE REASONABLE COST
PROJECT MGR 38 80 § 240
PE/PG 38 95 § 285
STAFF GEOLOGIST/ENGINEER 16 § 70§ 1,120
TECHNICIAN 16 § 45 § 720
MONITORING WELL ABANDONMENT
(Example is for 8 wells) ' HOURS RATE REASONABLE COST
PROJECT MGR 0 S 80 $ -
PE/PG 08$ 95 $ -
STAFF GEOLOGIST/ENGINEER 0% 70§ -
TECHNICIAN * 895 45 3 360
* Approximately 1 hr per well
CAP DEVELOPMENT SITE VISIT - SOIL EXCAVATION
HOURS RATE REASONABLE COST
PROJECT MGR 0% 80 $ -
PE/PG 09 95  § -
STAFF GEOLOGIST/ENGINEER 23 70 % 140
TECHNICIAN 0% 45 3 -

ALABAMA TANK TRUST FUND
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CAP DEVELOPMENT SITE VISIT - GW AND SOIL REMEDIATION

REASONABLE COST

HOURS RATE
PROJECT MGR 0%
PE/PG 0%
STAFF GEOLOGIST/ENGINEER 8 8
TECHNICIAN 0%

SYSTEM INSTALLATION ACTIVITIES WITH ONE GW SAMPLING EVENT

Sampling évent assumes 8 wells

Project oversight w/ one sampling event HOURS RATE REASONABLE COST
PROJECT MGR 16 § 80 $§ 1,280
PE/PG , 8 % 95 § 760
STAFF GEOLOGIST/ENGINEER 56 $ 70 $ 3,920
TECHNICIAN 10 § 45

O&M FIELDWORK - 3 MONTHS OF O&M WITH 1 SAMPLING EVENT

HOURS RATE
PROJECT MGR 8 3
PEPG 0%
STAFF GEOLOGIST/ENGINEER 08
TECHNICIAN 58§

Sampling event assumes 8 wells

O0&M FIELDWORK - 6 MONTHS OF O&M WITH 2 SAMPLING EVENTS
' HOURS RATE

PROJECT MGR 1
PE/PG

STAFF GEOLOGIST/ENGINEER
TECHNICIAN

Sampling event assumes 8§ wells

REASONABLE COST

$ 1,280

ALABAMA TANK TRUST FUND
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ATTACHMENT I11
FORM A AND B

These forms are available in spreadsheet format from the ADEM website.
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Initial
Abatement

Corrective Action Phase

Investigation Phase
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FORM B - UST & Groundwater Project Experience

Project Experience

Completed In

Percent of
House
(Percent Not
Sub-
Contracted)

Project

{ M) Project Management

(D) Design
(R) Data Evaluation and

Report Preparation
( F) Field Work

Project Responsibilities:
( O) Other

(S ) Supervision

Personnel
(Enter
Initials of
Personnel)

Project
Key

Project
Period

UST or
GW
Project

Project Name and Location
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